
Magnetic Resonance Equipment, Associated Equipment, Accessories, Consumables, Maintenance and
Servicing of Equipment (HVLE) (LAB3052 NW)

SUMMARY

Start date:

End date:

OJEU Number:

Lead Consortium:

Main contact:

Website:

1st August, 2015

31st July, 2019

S226-398762

NWUPC

Deleted User 23 
deleted@deleted23.deac

https://www.hecontracts.co.uk/agreements/250

Extension letters - Extension letters have been sent to
suppliers. The majority have been signed and returned but
NWUPC are still awaiting a small number. If you need
further information on who has or hasn’t returned please
contact Jane Edwards.

Please see attached document (Contact Details by
Agreement) for further details in regards to the contacts. 

Thank you.

***A new agreement
combining all 7
previous HVLE
agreements is
currently in standstill,
which is due to finish
at midnight on the 29th
July 2019.***

SCOPE

AGREEMENT BENEFITS

TBC

USING THE FRAMEWORK

SUPPLIERS

Lot Suppliers

Lot 1 MRI Scanners - Clinical GE Medical Systems Limited, Philips Electronics UK Ltd, Siemens Healthcare,

Lot 2 MRI Scanners - Research Bruker UK Ltd, GE Medical Systems Limited, Philips Electronics UK Ltd, Siemens Healthcare,

Lot 3 MRI Scanners - Veterinary GE Medical Systems Limited, Philips Electronics UK Ltd, Siemens Healthcare,

Lot 4 NMR Spectrometers Bruker UK Ltd, Jeol (UK) Ltd,

SUSTAINABILITY

NEXT STEPS
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