**SUMMARY**

Start date: 1st October, 2016  
End date: 31st March, 2021  
OJEU Number: 2016/S 113-201667  
Lead Consortium: NEUPC  
Main contact: Andy Hughes  
Email: a.hughes@neupc.ac.uk  
Website: https://www.hecontracts.co.uk/agreements/342

This contract has been extended for six months beyond it's intended four year term due to COVID-19 restrictions meaning the formation of a TWP and response capabilities of suppliers were affected.

Please note Lift Engineering and Schindler have not returned official paperwork for the final extension period and so are currently not deemed to be part of the framework.

**SCOPE**

Lot 1: Consultancy Services to include maintenance schedules, audits, design, and usage reports. A full list of services is contained in the Buyers Guide.

Lot 2: Contractors. Undertaking maintenance, replacement and installation of lifts and elevators.

**AGREEMENT BENEFITS**

Upto 11% savings possible depending on procurement / contract route taken. Please see the buyers guide for more details.

**USING THE FRAMEWORK**

Consult the buyers guide in the first instance. It is recommended that further competition including a site visit is conducted to ensure that best prices, and most appropriate specification is agreed with the supplier.

**SUPPLIERS**

<table>
<thead>
<tr>
<th>Lot</th>
<th>Suppliers</th>
</tr>
</thead>
<tbody>
<tr>
<td>Consultancy</td>
<td>Abbacas Consulting, Cundall (London), Elevate Consulting Ltd, Movveo Ltd, SVM Associates, Tuv - Sud Dunbar Boardman,</td>
</tr>
<tr>
<td>Maintenance and Installation</td>
<td>Ansa, Classic Lifts, Jackson Lift Services, Kone plc, Lift &amp; Engineering Services, Morris Vermaport, Northern Elevators, R J Lift Services, Rubax Lifts Ltd, Schindler Ltd,</td>
</tr>
</tbody>
</table>

**SUSTAINABILITY**

**NEXT STEPS**