

Electronic Components (MAI3130 NW)

SUMMARY

Start date: 1st January, 2020

End date: 31st December, 2022

OJEU Number: 2019/S 178-432898

Lead Consortium: NWUPC

Main contact: David Canham [Not in use]
david.canham@manchester.deac

Award Date:	1st January 2020
End Date:	31st December 2022
Extension Date:	31st December 2023
Lead Consortium:	NWUPC
Main Contact:	David Canham

Website:
<https://www.hecontracts.co.uk/agreements/790>

SCOPE

This agreement has been split into 5 lots:

Lot 1 – Electronic Components including Development Boards and Associated Products

Lot 2 – Tools and Fixings

Lot 3 – Test and Measurement Equipment

Lot 4 – Batteries

Lot 5 – Multi-purpose Lot

AGREEMENT BENEFITS

USING THE FRAMEWORK

SUPPLIERS

Lot	Suppliers
Lot 1 – Electronic Components including Development Boards and Associated Products	Cyclops Electronics Ltd, Premier Farnell Ltd, RS Components Ltd, Rapid Electronics Ltd.,
Lot 2 - Tools and Fixings	Edmundson Electrical Ltd, Grafton Merchanting GB Ltd, Premier Farnell Ltd, RS Components Ltd, Rapid Electronics Ltd.,
Lot 3 – Test and Measurement Equipment	Premier Farnell Ltd, RS Components Ltd, Rapid Electronics Ltd., SJ Electronics, Thurlby Thandar Instruments,
Lot 4 – Batteries	Allbatteries UK, Edmundson Electrical Ltd, RS Components Ltd, Rapid Electronics Ltd., Rexel UK Ltd.,
Lot 5 – Multi-purpose Lot	Premier Farnell Ltd, RS Components Ltd, Rapid Electronics Ltd.,

SUSTAINABILITY

NEXT STEPS