Temporary Structures (DPS) (CAT11047-TU)

**SUMMARY**

Start date: 4th May, 2020  
End date: 3rd May, 2022  
OJEU Number: 2020/S 027-063353  
Lead Consortium: TUCO  
Main contact: Nicola Mellor  
nicola.mellor@tuco.org  
Website: https://www.hecontracts.co.uk/agreements/857

**SCOPE**

**AGREEMENT BENEFITS**

**USING THE FRAMEWORK**

**SUPPLIERS**

<table>
<thead>
<tr>
<th>Lot</th>
<th>Suppliers</th>
</tr>
</thead>
<tbody>
<tr>
<td>Lot 1: Temporary Kitchens, Equipment &amp; Bars</td>
<td>PKL Group (UK) Limited, Pinnacle Marquees (UK) Ltd,</td>
</tr>
<tr>
<td>Lot 2: Large Event Marquees &amp; Temporary Structures (Gable Width of over 12m)</td>
<td>Berry Marquees Ltd, Danco PLC, Field and Lawn Ltd, Pinnacle Marquees (UK) Ltd, Relocatable Ltd,</td>
</tr>
<tr>
<td>Lot 3: Small Marquees &amp; Temporary structures (Max Gable Width 12m)</td>
<td>Berry Marquees Ltd, Field and Lawn Ltd, Relocatable Ltd, Stockbridge Marquees,</td>
</tr>
<tr>
<td>Lot 4: Turnkey solution for Temporary Kitchens, Marquees &amp; Temporary structures</td>
<td>Pinnacle Marquees (UK) Ltd,</td>
</tr>
</tbody>
</table>

**SUSTAINABILITY**

**NEXT STEPS**